

Design-Build Service Contracts		For more information on the below construction projects, search our website at: <a href="http://www.dot.ga.gov/BS/Projects/ProjectSearch">http://www.dot.ga.gov/BS/Projects/ProjectSearch</a>							
<a href="http://www.dot.ga.gov/PS/Innovative/DesignBuild">http://www.dot.ga.gov/PS/Innovative/DesignBuild</a>									
Project ID (PI number)	2019 Services Contracts	Primary Work Type	County	GDOT District	Phase*	2018 Services Contracts**	Comments		
N/A	Statewide Ecological Resources Full Service Contracts	Environmental Services	Statewide	All	PE	Winter 2019	Office of Environmental Services		
N/A	Statewide Full Service Environmental Contracts - \$5M master contract; 5 years	Environmental Services	Statewide	All	PE	Winter 2019	Office of Environmental Services		
N/A	Emergency Management Services - \$5M master contract	Maintenance Services	Statewide	All	PE	Winter 2019	Office of Maintenance		
N/A	Transit On-Call Services	Transit Services	Statewide	All	PE	Sept 2019	Office of Intermodal		
N/A	Planning Support Services	Support Services	Statewide	All	N/A	Spring 2019	Office of Planning		
N/A	On Call Statewide Aviation Planning & Engineering - \$5M master contract; 5 years	Aviation Services	Statewide	All	PE	Sept 2019	Office of Intermodal		
N/A	Maintenance, Engineering and Inspection Services for District 7 - \$10M master contract	Maintenance Services	Multiple	7	N/A	February 2019	Office of Maintenance		
N/A	Maintenance, Engineering and Inspection Services Statewide - \$10M master contract	Maintenance Services	Statewide	All	N/A	July 2019	Office of Maintenance		
N/A	Construction Inspection Services for Office of Construction and District 3	CEI Services	Multiple	3	CWP	May 2019	Office of Construction		
N/A	Roadway and Laboratory Testing (District 7)	Materials and Testing Services	Multiple	7	CWP	April 2019	Office of Materials and Testing		
N/A	Vibration Monitoring, Video Inspection, and Geophysical Testing (Statewide)	Materials and Testing Services	Statewide	All	CWP	March 2019	Office of Materials and Testing		
N/A	Traffic Control (Statewide)	Materials and Testing Services	Statewide	All	CWP	March 2019	Office of Materials and Testing		
N/A	Regional Traffic Operations Program (RTOP) - \$45M master contract	Traffic Operations	Statewide	All	CWP	March 2019	Office of Traffic Operations		
N/A	Signal and ITS on-call engineering (3 regional contracts, \$5M master contracts)	Engineering Services	Statewide	All	PE	January 2019	Office of Traffic Operations		
Project ID (PI number)	"Turn Key" Right-of-Way Acquisition Services	Primary Work Type	County	GDOT District	Phase*	2018 ROW Services			
231210-	SR 162 FROM CR 511/BROWN BRIDGE ROAD TO CR 34/OLD SALEM ROAD	ROW Acquisition	Newton	2	ROW	Winter 2019			
0013238	ROW ACQUISITION SERVICES FOR ROME-CARTERSVILLE DEVELOPMENT CORRIDOR IN BARTOW COUNTY	ROW Acquisition	Bartow	6	ROW	Spring 2020			
0008017	SR 15 FROM WEST WARTHEN BYPASS TO EAST SPARTA BYPASS	ROW Acquisition	Hancock	2	ROW	Summer 2020			
0006915	SR 371 FROM SR 9 TO CR 5/KELLY MILL ROAD	ROW Acquisition	Forsyth	1	ROW	Summer 2021			
0007855	SR 42 FROM DOWNTOWN MCDONOUGH TO SR 138	ROW Acquisition	Henry	3	ROW	Summer 2021			
222260-	SR 17 FM N WASHINGTON BYP TO PASSING LN SO OF CR 193 (EXC)	ROW Acquisition	Wilkes	2	ROW	Summer 2021			
Project ID (PI number)	2019 TIA Design Contracts	Primary Work Type	County	GDOT District	Phase*	2019 TIA Contracts	Comments		
0016182	SR 32 Passing Lanes Between Alma to Douglas	Passing Lanes	Bacon		PE	Fall 2019	Office of the Transportation Investment Act (TIA)		
0016188	Peachtree Road Corridor Realignment, Widening, and Intersection Improvements	Realignment	Ben Hill		PE	Fall 2019	Office of the Transportation Investment Act (TIA)		
0016201	DeVane Road Bridge Replacement, Widen and Resurface	Bridge Replacement	Brooks		PE	Fall 2019	Office of the Transportation Investment Act (TIA)		
0016297	US 84 Intersection and Signal Improvements from County Farm Road to New School Road	Intersection Improvements	Pierce		PE	Fall 2019	Office of the Transportation Investment Act (TIA)		
Bundle #	Project ID (PI number)	2019 Bridge Bundles Batch #1	Primary Work Type	County	GDOT District	Phase*	2019 Batch #1	# of Bridges	Bridge_Serial_Num
1	0016516	SR 106 OVER MIDDLE FORK BROAD RIVER, 2.3 MI S OF CARNESVILLE	Bridge Replacement	Franklin	1	PE	March 2019	1	119-0019-0
1	0016517	SR 328 OVER GUMLOG CREEK, 3.8 MI N OF LAVONIA	Bridge Replacement	Franklin	1	PE	March 2019	1	119-0033-0
1	0016519	US 29/SR8 OVER JACKSON CREEK, IN LILBURN CITY LIMITS	Bridge Replacement	Gwinnett	1	PE	March 2019	1	135-0001-0
1	0016523	CR 229/VALENTINE INDUSTRIAL PKWY OVER I-85 (SR 403), 4.5 MI NW OF JEFFERSON (IN HOUSE ROAD AND BRIDGE)	Bridge Replacement	Jackson	1	PE	March 2019	1	157-0021-0
1	0016526	SR 106 OVER HUDSON RIVER, 3.8 MI N OF POCATALICO	Bridge Replacement	Madison	1	PE	March 2019	1	195-0016-0
2	0016524	SR 43 OVER LLOYD CREEK, 7 MI SW OF LINCOLNTON	Bridge Replacement	Lincoln	2	PE	March 2019	1	003-0001-0
2	0016525	SR 220 OVER SOAP CREEK, 5 MI E OF LINCOLNTON	Bridge Replacement	Lincoln	2	PE	March 2019	1	003-0002-0
2	0016532	SR 17 OVER ROCK CREEK, 2.3 MI N OF WASHINGTON	Bridge Replacement	Wilkes	2	PE	March 2019	1	065-0013-0
2	0016533	SR 17 OVER BROAD RIVER OVERFLOW, 7.3 MI N OF TIGNALL (IN HOUSE ROAD AND BRIDGE)	Bridge Replacement	Wilkes	2	PE	March 2019	1	101-0005-0
2	0016530	SR 17 OVER BROAD RIVER, 7.5 MI N OF TIGNALL (IN HOUSE ROAD AND BRIDGE)	Bridge Replacement	Wilkes	2	PE	March 2019	1	287-5011-0
3	0016504	US 221/SR31 OVER RED BLUFF CREEK TRIB, 9 MI S OF PEARSON	Bridge Replacement	Atkinson	4	PE	March 2019	1	003-0001-0
3	0016505	US 221/SR31 OVER RED BLUFF CREEK, 8 MI S OF PEARSON	Bridge Replacement	Atkinson	4	PE	March 2019	1	003-0002-0
3	0016510	US 441/ SR 89 OVER CYPRESS CREEK, APP 1.6 MI S OF FARGO	Bridge Replacement	Clinch	5	PE	March 2019	1	065-0013-0
3	0016514	US 441/SR 89 OVER LITTLE SUWANNEE CREEK, APP 8 MIL S OF FARGO	Bridge Replacement	Echols	4	PE	March 2019	1	101-0005-0
3	0016531	CR 26/I-75 ACCESS ROAD OVER HAT CREEK, 6.7 MI SE OF SYCAMORE (IN HOUSE BRIDGE)	Bridge Replacement	Turner	4	PE	March 2019	1	287-5011-0
4	0016511	CR 104/DANIELS ROAD OVER I-59 (SR 406), 3 MI SW OF TRENTON	Bridge Replacement	Dade	6	PE	March 2019	1	083-0009-0
4	0016512	CR 146/SLYGO ROAD OVER I-24 (SR 409) - POPE CREEK, 5 MI NE OF NEW ENGLAND	Bridge Replacement	Dade	6	PE	March 2019	1	083-0016-0
5	0016506	I-75/SR 401 OVER CR 179 CEDAR CREEK ROAD, 5.2 MI NW OF WHITE	Bridge Replacement	Bartow	6	PE	March 2019	1	015-0101-0
5	0016528	US 411/SR 61/SR 2 OVER SUMAC CREEK, 1.6 MI N OF CRANDALL	Bridge Replacement	Murray	6	PE	March 2019	1	213-0017-0
5	0016529	US 411/SR 61 OVER PERRY CREEK, 6.3 MI N OF CRANDALL	Bridge Replacement	Murray	6	PE	March 2019	1	213-0019-0
5	0016509	SR 108 OVER SHOAL CREEK, 4.5 MI SW OF WALESKA (IN HOUSE ROAD AND BRIDGE)	Bridge Replacement	Cherokee	6	PE	March 2019	1	057-0020-0
6	0016513	SR 257/EMPIRE-CHESTER HWY OVER GUM SWAMP CREEK, 4.7 MI SW OF CHESTER	Bridge Replacement	Dodge	6	PE	March 2019	1	091-0030-0
7	0016507	CR 12/OLIVE BRANCH ROAD OVER I-16 (SR 404), 9.1 MILES NE OF PEMBROKE	Bridge Replacement	Bryan	5	PE	March 2019	1	029-0002-0
8	0016508	CS 17400/FIRST DIVISION RD. OVER SR 520 (US 27) 1.97 EAST, 7.5 MI NW OF CUSSETA	Bridge Replacement	Chattahoochee	3	PE	March 2019	1	053-0019-0
8	0016520	SR 103 OVER MOUNTAIN OAK CREEK, 5.5 MI SSW OF WHITESVILLE (IN HOUSE ROAD AND BRIDGE)	Bridge Replacement	Harris	3	PE	March 2019	1	145-0014-0
8	0016521	SR 103 OVER HOUSE CREEK, 6.5 MI SE OF WEST POINT (IN HOUSE ROAD AND BRIDGE)	Bridge Replacement	Harris	3	PE	March 2019	1	145-0015-0
8	0016522	SR 103 OVER SAND CREEK, 5.5 MI SE OF WEST POINT (IN HOUSE ROAD AND BRIDGE)	Bridge Replacement	Harris	3	PE	March 2019	1	145-0016-0
8	0016527	SR 362 OVER RED OAK CREEK, 6 MI NE OF GREENVILLE (IN HOUSE ROAD AND BRIDGE)	Bridge Replacement	Meriwether	3	PE	March 2019	1	199-0052-0

\*PE - Preliminary Engineering; SCP - scoping; ROW - Right of Way; CWP - Construction Work Program  
FY = Fiscal Year

\*\*Calendar Year in which advertisement is anticipated