SR 400 Phase 1 Design-Build Project

GD{T

Georgia Department of Transportation
Office of Innovative Delivery

April 29, 2022 P.l. 0001757

Proposers List Apparent Proposer Rankings Apparent Successful Proposer

Archer Western Construction, LLC/Heath & Lineback Engineers, Inc. C.W. Matthews Contracting Co., Inc./Infrastructure

Consulting & Engineering, PLLC

n C.W. Matthews Contracting Co., Inc./Infrastructure Consulting & Engineering, PLLC

C.W. Matthews Contracting Co., Inc./Infrastructure Consulting & Engineering, PLLC

E.R. Snell Contractor, Inc./Michael Baker International, Inc.

Halmar International, LLC/Parsons Transportation Group, Inc.

North Tarrant Infrastructure, LLC/Atlas Technical Consultants, LLC

Wright Brothers Construction Company/Neel-Schaffer, Inc.

n Archer Western Construction, LLC/Heath & Lineback Engineers, Inc.

n Wright Brothers Construction Company/Neel-Schaffer, Inc.

n North Tarrant Infrastructure, LLC/Atlas Technical Consultants, LLC

B Halmar International, LLC/Parsons Transportation Group, Inc.

n E.R. Snell Contractor, Inc./Michael Baker International, Inc.

On Off

Archer Western Construction, LLC / C.W. Matthews Contracting Co. Inc. / Infrastructure E.R. Snell Contractor, Inc. / Halmar International, LLC / D
Heath & Lineback Engineers, Inc. Consulting & Engineering, PLLC Michael Baker International, Inc. Parsons Transportation Group, Inc.
General $14,899,100.00 General $7,461,348.51 General $15,241,019.50 General $16,934,500.00 C}
Design Services $7,150,000.00 Design Services $4,683,779.00 Design Services $5,240,640.00 Design Services $7,896,000.00
Construction $37,674,100.00 Construction $37,590,850.49 Construction $52,651,514.85 Construction
A = Contract Sum $59,723,200.00 A = Contract Sum $49,735,978.00 A = Contract Sum $73,133,174.35 A = Contract Sum $67,917,300.00
B = Completion Days 875 B = Completion Days 633 B = Completion Days 1278 B = Completion Days 848
C = Daily Rate Factor (S/day) $8,498.00 C = Daily Rate Factor (S/day) $8,498.00 C = Daily Rate Factor (S/day) $8,498.00 C = Daily Rate Factor (S/day) $8,498.00
Total Bid* $67,158,950.00 Total Bid* $55,115,212.00 Total Bid* $83,993,618.35 Total Bid* $75,123,604.00

North Tarrant Infrastructure, LLC /
Atlas Technical Consultants, LLC

Wright Brothers Construction Company /
Neel-Schaffer, Inc.

A =The CONTRACT SUM shown in the Proposal Schedule of Values on Form F, and
B = The total number of CALENDAR DAYS for COMPLETE PROJECT shown on Form F

General $14,675,720.00 General $10,158,000.00

Design Services $7,165,826.00 Design Services $7,455,000.00 After the Proposals are opened and read, the successful Low Bid Proposal will then be calculated by GDOT according to the following formula:
Construction $40,561,456.00 Construction $43,954,800.00 A+ (B x C) - TOTAL BID for Comparison Purposes Only

A = Contract Sum $62,403,002.00 A = Contract Sum $61,567,800.00 Where C = $8,498.00 per day

e Co_mpletlon BRI 1207 D= Co_mpletlon DRI 784 The preceding formula will be used only to determine the successful Low Bid Proposal and will not be used to determine the Contract award amount
C = Daily Rate Factor (S/day) $8,498.00 C = Daily Rate Factor (S/day) $8,498.00 nor final payment to the DB Team when the Project is completed.

Total Bid* $72,660,088.00 Total Bid* $68,230,232.00
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These calculations will be available at www.dot.ga.gov/PS/Innovative/DesignBuild

*for Comparison Purposes Only




