

Georgia D.O.T. Potential Consultant Acquisition Needs
<http://www.dot.ga.gov/PartnerSmart/Business/Documents/ConsultantResources/ConsultantAcquisitionNeeds.pdf>

Design-Build Service Contracts		For more information on the below construction projects, search our website at: http://www.dot.ga.gov/BS/Projects/ProjectSearch						
http://www.dot.ga.gov/PS/Innovative/DesignBuild		Primary Work Type	County	GDOT District	Phase*	2018 Services Contracts**	Comments	
Project ID (PI number)	2020 - 2021 Services Contracts							
N/A	State Freight & Logistics Plan Update	Support Services	Statewide	All	PE	Fall 2020	Office of Planning (9/10/20 updated)	
N/A	Planning Services for Transportation Studies and Planning-Level Traffic Analysis	Support Services	Statewide	All	PE	Fall 2020	Office of Planning (3/20/20 added)	
N/A	Roadway Design Review Services Contract	Engineering & Support Services	Statewide	All	PE	Spring 2021	Office of Roadway Design (10/27/20 added)	
N/A	Region #3 General Services Contract (Coastal Plain)	Engineering & Support Services	Multiple	4, 5, parts of 2	PE	January 2021	Office of Program Delivery (10/27/20 added) - \$25M master cap	
Project ID (PI number)	"Turn Key" Right-of-Way Acquisition Services	Primary Work Type	County	GDOT District	Phase*	ROW Services		
0007855	SR 42 FROM DOWNTOWN MCDONOUGH TO SR 138	ROW Acquisition	Henry	3	ROW	Summer 2021		
222260-	SR 17 FM N WASHINGTON BYP TO PASSING LN SO OF CR 193 [EXC.]	ROW Acquisition	Wilkes	2	ROW	Winter 2023	Funding in FY 2024	
0008017	SR 15 FROM WEST WARTHEN BYPASS TO EAST SPARTA BYPASS	ROW Acquisition	Hancock	2	ROW	Spring 2022	Funding in FY 2023	
Contract #	Project ID (PI number)	2021 Conventional Batch #1	Primary Work Type	County	GDOT District	Phase*	2021 Convention Batch 1	Bridge_Serial_Num / Notes
1	TBD	SR 53/DAWSONVILLE HWY. at THOMPSON CREEK, 7.4 MI SE OF DAWSONVILLE	Bridge Replacement	Dawson	1	PE	Feb 2021	085-0013-0 (4.01a or b as a team requirement)
2	TBD	SR 283 at FLAT CREEK, 1.5 MI E OF CLERMONT	Bridge Replacement	Hall	1	PE	Feb 2021	139-0035-0 (4.01a or b as a team requirement)
3	TBD	SR 17- SR 115 at SOQUEE RIVER, IN WEST CLARKESVILLE	Bridge Replacement	Habersham	1	PE	Feb 2021	137-0011-0 (4.01a or b as a team requirement)
4	TBD	SR 255 at AMYS CREEK, 6 MI W OF CLARKESVILLE	Bridge Replacement	Habersham	1	PE	Feb 2021	137-0024-0 (4.01a or b as a team requirement)
5	TBD	SR 384/DUNCAN BRIDGE RD at CHATTAHOOCHEE RIVER, 6 MI NW OF BALDWIN	Bridge Replacement	Habersham	1	PE	Feb 2021	137-0032-0 (4.01a or b as a team requirement)
6	TBD	SR 77/WHITWORTH ROAD at SHOAL CREEK, 6.2 MI NE OF BOWERSVILLE	Bridge Replacement	Hart	1	PE	Feb 2021	147-0018-0 (4.01a or b as a team requirement)
7	TBD	SR 17- SR 75 at SOAPSTONE CREEK, 8.4 MI S OF HIAWASSEE	Bridge Replacement	Towns	1	PE	Feb 2021	281-0010-0 (4.01a or b as a team requirement)
8	TBD	SR 17- SR 75 at CHATTAHOOCHEE RIVER, 1.5 MI SE OF HELEN	Bridge Replacement	White	1	PE	Feb 2021	311-0007-0 (4.01a or b as a team requirement)
Bundle #	Project ID (PI number)	2021 Bridge Bundles Batch #1	Primary Work Type	County	GDOT District	Phase*	2021 Bridge Bundles Batch #1 **	Bridge_Serial_Num
								(4.0a or b as a PRIME requirement)
1	TBD	SR 324/HILLS SHOP ROAD at CSX RAILROAD, 1.5 MI W OF AUBURN (In-House Bridge)	Bridge Replacement	Barrow	1	PE	Mar 2021	013-0018-0
	TBD	SR 138 at ALCOVY RIVER, 2 MI SW OF MONROE	Bridge Replacement	Walton	1	PE	Mar 2021	297-0028-0
	TBD	SR 186 at JACKS CREEK, 3.4 MI NE OF GOOD HOPE	Bridge Replacement	Walton	1	PE	Mar 2021	297-0030-0
								(4.0a or b as a PRIME requirement)
2	TBD	US 80 / SR 26 at LOTTS CREEK, 13.5 MI NW OF STATESBORO	Bridge Replacement	Bulloch	5	PE	Mar 2021	031-0006-0
	TBD	US 80 / SR 26 at FIFTEEN MILE CREEK, 3.5 MI E OF TWIN CITY	Bridge Replacement	Emanuel	2	PE	Mar 2021	107-0022-0
								(4.0a or b as a TEAM requirement)
3	TBD	SR 56 at ROCKY CREEK, 6 MI SW OF WAYNESBORO	Bridge Replacement	Burke	2	PE	Mar 2021	033-0026-0
	TBD	SR 104 at LITTLE KIOKEE CREEK, 6.6 MI NE OF APPLING (In House Bridge)	Bridge Replacement	Columbia	2	PE	Mar 2021	073-0013-0
	TBD	SR 104 at KIOKEE CREEK, 6.2 MI NE OF APPLING (In House Bridge)	Bridge Replacement	Columbia	2	PE	Mar 2021	073-0014-0
	TBD	SR 22 at SOUTH FORK LITTLE RIVER, 4.8 MI NW OF CRAWFORDVILLE	Bridge Replacement	Taliaferro	2	PE	Mar 2021	265-0006-0
								(4.0a or b as a PRIME requirement)
4	TBD	SR 85 at CSX RAILROAD, IN WOODBURY (In House Bridge)	Bridge Replacement	Meriwether	3	PE	Mar 2021	199-0035-0
	TBD	SR 74 at ELKINS CREEK, .9 MI S OF MOLENA	Bridge Replacement	Pike	3	PE	Mar 2021	231-0004-0
								(4.0a or b as a PRIME requirement)
5	TBD	SR 52 at CARTECAY RIVER, 6 MI SE OF ELLIJAY	Bridge Replacement	Gilmer	6	PE	Mar 2021	123-0020-0
	TBD	SR 52 at LICKLOG CREEK, 6.6 MI SE OF ELLIJAY	Bridge Replacement	Gilmer	6	PE	Mar 2021	123-0021-0
	TBD	SR 52 at LICKLOG CREEK, 10.5 MI SE OF ELLIJAY	Bridge Replacement	Gilmer	6	PE	Mar 2021	123-0022-0
	TBD	SR 52 at ANDERSON CREEK TRIB., 11.7 MI SE OF ELLIJAY	Bridge Replacement	Gilmer	6	PE	Mar 2021	123-0023-0
								(4.0a or b as a PRIME requirement)
6	TBD	SR 11 at NS RR (733263N), 4 MI S OF MONTICELLO (In-House Bridge)	Bridge Replacement	Jasper	2	PE	Mar 2021	159-0001-0
	TBD	SR 83/MONTICELLO HIGHWAY at LITTLE RIVER, 3.8 MI NE OF GODFREY	Bridge Replacement	Morgan	2	PE	Mar 2021	211-0010-0
	TBD	SR 83/MONTICELLO HIGHWAY at BIG INDIAN CREEK, 5.7 MI SW OF MADISON	Bridge Replacement	Morgan	2	PE	Mar 2021	211-0011-0

*PE - Preliminary Engineering; SCP - scoping; ROW - Right of Way; CWP - Construction Work Program
 FY = Fiscal Year
 **Calendar Year in which advertisement is anticipated (Winter = January - March; Spring = April - June; Summer = July - September; Fall = October - December)
 10/27/2020
 Georgia Department of Transportation